NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 3/30/2011

Control 0540-04-065
Project STP 2011(871)
Highway FM 2154
County BRAZOS

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQJIECT: STP 2011(871) CONTRCL: 0540-04-065
COUNTY:  BRAZGS
LETTI NG 04/05/2011
REFERENCE NO 0329
PROPCSAL ADDENDUMS
_  PROPCSAL COVER
X BID INSERTS (SH. NO.: 1-3.
X CGENERAL NOTES (SH. NO.: A/ B, AND C

SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
ADDED:

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
X OTHER PLAN SHEETS

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

BI D I NSETS: SHEET 1-3: REVI SED QUANTI TY FOR | TEM 346-2002.
GENERAL NOTES: SHEET A: REVI SED BCE.

SHEET B: REVI SED SEQUENCE OF WORK.

SHEET C. REVI SED | TEM 346.

PLAN SHEETS: THE FOLLOW NG SHEETS WERE REPLACED:. 3, 4, 4A, 4B AND 8.




PROJECT STP 2011(871)

COUNTY BRAZOS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
104 {2029 REMOVING CONC (CURB OR CURB & GUT- | LF 44,000 1
TER)
DOLLARS
and CENTS
346 2002 STONE-MTRX-ASPH SMA-C SAC-A PG76-22 | TON 4,718.000 2
DOLLARS
and CENTS
351 |2018 FLEXIBLE PAVEMENT STRUCTURE SY 748,000 3
REPAIR(17")
DOLLARS
and CENTS
354 2045 PLANE ASPH CONC PAV (2") SY 33,033.000 4
DOLLARS
and CENTS
500 |2001 |005 |MOBILIZATION LS 1.000 5
DOLLARS
and CENTS
502 |2001 |033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 2.000 6
DLING
DOLLARS
and CENTS
529 2002 CONC CURB (TY II) LF 34.000 7
DOLLARS
and CENTS
529 |2004 CONC CURB & GUTTER (TY 1) LF 10.000 8
DOLLARS
and CENTS
530 2002 INTERSECTIONS (ACP) EA 1.000 9
DOLLARS
and CENTS
530 2008 DRIVEWAY S (ACP) EA 2.000 10
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2011(871) TxDOT
COUNTY BRAZOS FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
662 (2113 WK ZN PAV MRK SHT TERM (TAB) TY W EA 929.000 11
DOLLARS
and CENTS
662 |[2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 902.000 12
DOLLARS
and CENTS
666 [2003 REFL PAV MRK TY | (W) 4" (BRK)(100MIL) LF 2,487.000 13
DOLLARS
and CENTS
666 |2012 REFL PAV MRK TY | (W) 4" (SLD)(100MIL) LF 228.000 14
DOLLARS
and CENTS
666 [2036 REFL PAV MRK TY | (W) 8" (SLD)(100MIL) LF 2,778.000 15
DOLLARS
and CENTS
666 [2042 REFL PAV MRK TY | (W) 12"(SLD)(100MIL) LF 1,398.000 16
DOLLARS
and CENTS
666 |2048 REFL PAV MRK TY | (W) 24"(SLD)(100MIL) LF 540.000 17
DOLLARS
and CENTS
666 |2054 REFL PAV MRK TY | (W) (ARROW) (100MIL) EA 23.000 18
DOLLARS
and CENTS
666 |2069 REFL PAV MRK TY I(W)(DBL EA 4,000 19
ARROW)(100MIL)
DOLLARS
and CENTS
666 |2084 REFL PAV MRK TY I(W)(RR XING) (100MIL) EA 4,000 20
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2011(871) TXDOT
COUNTY BRAZOS FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
666 |2096 REFL PAV MRK TY | (W) (WORD) (100MIL) EA 17.000 21
DOLLARS
and CENTS
666 2105 REFL PAV MRK TY I (Y) 4" (BRK)(100MIL) LF 702.000 22
DOLLARS
and CENTS
666 |2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL) LF 13,240.000 23
DOLLARS
and CENTS
672 |2012 |034 |REFL PAV MRKRTY I-C EA 288.000 24
DOLLARS
and CENTS
672 |2015 |034 |REFL PAV MRKRTY II-A-A EA 614.000 25
DOLLARS
and CENTS
677 |2001 ELIM EXT PAV MRK & MRKS (4") LF 800.000 26
DOLLARS
and CENTS
678 2001 PAV SURF PREP FOR MRK ( 4") LF 800.000 27
DOLLARS
and CENTS
688 2002 VEH LP DETECT (SAWCUT) LF 320.000 28
DOLLARS
and CENTS




Project Number:  STP 2011 (871)
Highway: FM 2154
County: Brazos

General Notes:

BASIS OF ESTIMATE

Sheet: 4

Control: 0540-04-065

ITEM DESCRIPTION COURSE | RATE AMOUNT | QUANTITY
STONE-MTRX-ASPH ; 288
346 | smacsac-apc7e22 | 212 LB/SY 32,765 5Y 4,718 TON

Note: Rates are for estimating purposes only. Actual Rates will be determined in the

field.

GENERAL.:

Wiring coding will be done in accordance with the NEC (National Electrical Code).

ITEM 7 “LEGAL RELATIONS AND RESPONSIBILITIES”

In the event of the declaration of a hurricane watch, warning, other severe weather

warning or national or state emergency that requires the roadways in the vicinity be used

as evacuation routes, cease all work that requires the Contractor’s, sub-contractors’ or

material suppliers’ vehicles to enter the stream of traffic on these primary or secondary
evacuation routes. This work includes material hauling and delivery, and mobilization or

demobilization of equipment.

The following roadways are recognized evacuation routes in the Bryan District:

Primary Evacuation Routes: IH 45, US 290, SH 6, SH 36

Secondary Evacuation Routes: US 79, US 84, SH 7, SH 30, SH 21, SH 105.

Other routes may be designated.

ITEM 8 “PROSECUTION AND PROGRESS”

Plane only what can be milled and inlayed the same day.

At the end of each work day, provide 100 foot minimum grade tapers longitudinal to the
centerline to transition differences in the profile grade line or roadway grade.

Work is allowed to be performed during the nighttime.

General Notes

Sheet A




Project Number:  STP 2011 (871) Sheet: 4
Highway: FM 2154 Control:  0540-04-065
County: Brazos

Work in the travel lanes (including lane closures) is not allowed from 6:00 am to 7:00 pm
Monday through Saturday, unless approved by the engineer.

Equipment and material may be pre-staged at approved locations.
For this contract only, Article 8.3 of the Standard Specifications apply.

By noon of each Wednesday, provide the Engineer a written outline of the daily work
schedule for the following week. Include in the outline the times and places for proposed
traffic control changes, lane and shoulder closures, and moving operations or other
operations that affect traffic on the roadway. Unless otherwise authorized by the
Engineer, prosecute the work on this project in accordance with the following sequence
of work:

1) Set advance signing and barricades.

2) Remove, repair and replace curb & gutter.
3) Plane 2 1/2” existing HMA

4) Place 2 1/2” SMA

5) Place temporary tabs

6) Install Vehicle Loop Detectors

7) Place final striping

8) Final cleanup.

Some of these operations may be performed simultaneously.

ITEM 346 “STONE MATRIX ASPHALT”

Hamburg Wheel Test Requirements

High- . .

Temperature Laboratory Mlxture Design Production and Placement Test*
. or Trial Batch
Binder Grade Test
Method M|r]'|mum # of Passes @ Minimum # of Passes @ 0.5"" Rut
0.5" Rut Depth, Tested Depth, Tested @122°F
@122°F pth,

PG 64 or lower Tex-242-F 7,000 7,000

PG 70 Tex-242-F 15,000 15,000
PG 76 or higher | Tex-242-F 20,000 20,000

1 The Engineer may accept if no more than 1of the 5 most recent Hamburg Wheel tests is
below the specified number of passes and the failing test is no more than 2,000 passes
below the specified number of passes.

Use aggregate that meets the SAC requirement of class A .

General Notes Sheet B



Project Number:  STP 2011 (871) Sheet: 4
Highway: FM 2154 Control:  0540-04-065
County: Brazos

Apply tack coat through a distributor spray bar in accordance with Article 316.3(A)
Distributor. If residual from emulsion tack is not tacky, then the Engineer can require the
use of PG binder.

Taper SMA flush with top of gutter and existing concrete pavement.

ITEM 351 “REPAIRING EXISTING FLEXIBLE PAVEMENT STRUCTURE”

Mixing of cement treated base may be performed on the road or at a stationary mixing
plant.

Take ownership of Reclaimed Asphalt Material.

Use of a motor grader will not be permitted for asphalt concrete pavement.

ITEM 354 “PLANING AND TEXTURING PAVEMENT”

Schedule the work so that planing and Inlay are complete the same workday.

Existing raised pavement markers in the proposed work area are to be removed prior to
planing operations. This item will be considered subsidiary.

ITEM 502 “BARRICADES, SIGNS AND TRAFFIC HANDLING”

Provide construction fencing as approved at all work locations to protect pedestrian or
bicycle traffic. This material and its placement will be considered subsidiary to Item 502.

Law enforcement assistance will be required for this project and is expected to be
required for major traffic control changes and lane closures. Coordinate with local law
enforcement and arrange for law enforcement as directed or agreed by the Engineer.
Complete the weekly tracking form provided by the department and submit invoices that
agree with the tracking form for payment at the end of each month approved services
were provided.

ITEM 666 “REFLECTORIZED PAVEMENT MARKINGS”

Furnish Type 11 drop-on glass traffic beads conforming to DMS-8290 for use with Type |
marking materials.

Unless authorized by the Engineer, the Contractor will not place the pavement markings
on the resurfaced roadway until it has cured for 3 days.

General Notes Sheet C



Project Number:  STP 2011 (871) Sheet: 4
Highway: FM 2154 Control:  0540-04-065
County: Brazos

All striping limits must be approved by the Engineer before striping operations may
begin.

Use an acrylic sealer on concrete pavement.

ITEM 672 “RAISED PAVEMENT MARKERS”

Use flexible bituminous adhesive for applications on all pavement types.

ITEM 678 “PAVEMENT SURFACE PREPARATION FOR MARKINGS”
It is not anticipated that pavement surface preparation for markings will be needed. If the

Engineer determines that it is needed, payment for work will be determined in accordance
with Article 9.4 “Payment for Extra Work”.

ITEM 688 “PEDESTRIAN DETECTORS AND VEHICLE LOOP DETECTORS”
Do not install loop detectors using the drilled corner detail.

Extend the stop bar loop detectors 2 feet in front of the stop bar.

General Notes Sheet D
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